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Section J, J.1(a) Attachment 3

DATA REQUIREMENTS LIST (DRL)

TITLE OF CONTRACT, PRODUCT, SOW, ETC. CONTRACT/RFP NO. DRL DATE/MOD DATE
Fully Integrated Life Cycle Mission Support Services (FILMSS) NNA12412481R Jan 2013
1. LINE ITEM NO. 2. DRL TITLE 3. FREQUENCY 4. SUBMISSION DATE 5. COPIES
1 Monthly Technical Progress Report Monthly See Remarks See Distribution
6. DATA TYPE: Scheduled submittal D Submittal upon request D Submitted upon update D Gov’t Approval Required
7. DISTRIBUTION 8. REMARKS
Contracting Officer (CO), Code JAZ, M/S 241-1 (1 cy electronic) The Contractor shall submit a monthly progress report no later than the 15th
Jeannette.albiez@nasa.gov day of the month following the month to be reported. The monthly progress

report should discuss the business, management and technical aspects for
each Core Element and Task Order. The report shall contain at least the
following: (1) a brief status summary in narrative form; (2) any current or
anticipated issues or problems which may impede performance, and

Contracting Officer's Representative (COR)
(1 cy electronic)

TBD recommended actions to resolve these for both the Government and the
Core Element Manager/Task Order Manager listed on Core Contractor; (3) staffing data, (4) discussion of achieving deliverables and
Element/Task Order milestone schedules, and (5) include that required by Clause H.5.

ADDITIONAL REPORTS OF WORK — RESEARCH AND
DEVELOPMENT (NFS 1852.235-74) (FEB 2003).

1. LINE ITEM NO. 2. DRL TITLE 3. FREQUENCY 4. SUBMISSION DATE 5. COPIES
2 Mishap Report See Remarks See Remarks See Distribution
6. DATA TYPE: D Scheduled submittal D Submittal upon request Submitted upon update D Gov’t Approval Required
7. DISTRIBUTION 8. REMARKS
CO, Code JAC, M/S 241-1 (1 cy electronic) The Contractor shall submit NF 1627, NASA Mishap Report, within
Jeannette.albiez@nasa.gov one working day after the occurrence of any mishap. The Report

shall be submitted online, using the NASA Incident Reporting
Information System (IRIS), at http://nasa.ex3host.com/iris

Contracting Officer's Representative (COR) (1 cy electronic)
TBD

Office of Occupational Safety, Health, and Environmental Services
NASA-Ames Research Center, Code QH, , MS/218-1
(1 cy electronic via IRIS)



mailto:Jeannette.albiez@nasa.gov
mailto:Jeannette.albiez@nasa.gov
http://nasa.ex3host.com/iris

Section J, J.1(a) Attachment 3

DATA REQUIREMENTS LIST (DRL)

TITLE OF CONTRACT, PRODUCT, SOW, ETC.
Fully Integrated Life Cycle Mission Support Services (FILMSS)

CONTRACT/RFP NO.
NNA12412481R

DRL DATE/MOD DATE
Jan 2013

1. LINE ITEM NO. 2. DRL TITLE 3. FREQUENCY 4. SUBMISSION DATE 5. COPIES
3 Contractor Monthly Accident Report Monthly See Remarks See Distribution
6. DATA TYPE: Scheduled submittal D Submittal upon request D Submitted upon update D Gov’t Approval Required
7. DISTRIBUTION 8. REMARKS
CO, Code JAC, M/S 241-1 (1 cy electronic) The Contractor shall submit Form ARC 15, Monthly Safety and
Jeannette.albiez@nasa.gov Health Report, no later than 15 calendar days after the end of each
month in accordance with NFS clause 1852.223-70, Safety and
. ., . Health. ARC collects this data in the Contractor Monthly Accident
Contracting folcers Representative (COR) Reporting (CMAR) web-based system, through the submission of a
(1 cy electronic) monthly form which is located at http://cmar.arc.nasa.gov.
TBD
Office of Occupational Safety, Health, and Environmental Services
NASA-Ames Research Center, Code QH, , MS/218-1
(1 cy electronic via CMAR)
1. LINE ITEM NO. 2. DRL TITLE 3. FREQUENCY 4. SUBMISSION DATE 5. COPIES
4 Patent Rights Report (NFS 1852.227-11) See Remarks Contract Award See Distribution

6. DATA TYPE: Scheduled submittal D Submittal upon request D Submitted upon update Gov’t Approval Required

7. DISTRIBUTION

CO, Code JAC, M/S 241-1 (1 cy electronic)
Jeannette.albiez@nasa.gov

Contracting Officer's Representative (COR) (1 cy electronic)

Patent Attorney - Robert Padilla (1 cy electronic)
robert.m.padilla@nasa.gov

8. REMARKS

The contract shall provide a final report prior to closeout of the contract
listing all subject inventions or certifying that there were none. The
report should contain the filing date, serial number and title, a copy of
the patent application, and patent number and issue date for any
subject invention in any country in which the contractor has applied for
patents. An irrevocable power to inspect and make copies of the patent
application file, by the Government, when a Federal Government
employee is a co inventor.



mailto:Jeannette.albiez@nasa.gov
http://cmar.arc.nasa.gov/
mailto:Jeannette.albiez@nasa.gov

Section J, J.1(a) Attachment 3

DATA REQUIREMENTS LIST (DRL)

TITLE OF CONTRACT, PRODUCT, SOW, ETC. CONTRACT/RFP NO. DRL DATE/MOD DATE
Fully Integrated Life Cycle Mission Support Services (FILMSS) NNA12412481R Jan 2013
1. LINE ITEM NO. 2. DRL TITLE 3. FREQUENCY 4. SUBMISSION DATE 5. COPIES
5 Property Management Report Quarterly See Remarks See Distribution
6. DATA TYPE: X Scheduled submittal [] Submittal upon request ] Submitted upon update ] Gov’t Approval Required
7. DISTRIBUTION 8. REMARKS
CO, Code JAC, M/S 241-1 (1 cy electronic) The Contractor shall submit a Property Management Report itemizing all
Jeannette.albiez@nasa.qov purchases for the quarter. All orders, items received, and prices must be
& g included. The Contractor shall use DD Form 1149, Requisition and Invoice/
] o Shipping Document, to report Government property that is centrally reportable
Equipment Management Specialist, Code JFS, equipment to the NASA Equipment Management System (NEMS): 1) at the
M/_S 255-2 (1 cy electronic) time of receipt and acceptance of accountability; 2) when major changes occur
Maria-elena.lopez-1@nasa.gov in the data initially submitted to NASA; and, 3) when the equipment is no longer
required for or actively being used in pursuit of this contract. The Contractor
shall indicate the current condition code of equipment reported pursuant to (3)
above. Reportable data shall be forwarded through the contracting officer within
15 working days after the event that created the need for their preparation and
shall be marked “FOR NEMS”.
1. LINE ITEM NO. 2. DRL TITLE 3. FREQUENCY 4. SUBMISSION DATE 5. COPIES
6 NASA Property in the Custody of Contractors (NF 1018) Annually See Remarks See Distribution

6. DATA TYPE: @ Scheduled submittal D Submittal upon request D Submitted upon update Gov’t Approval Required

7. DISTRIBUTION

NF1018 ELECTRONIC SUBMISSION SYSTEM
https://ness.gsfc.nasa.gov/

8. REMARKS

Contractor shall submit annually a NASA Form (NF) 1018, NASA Property
in the Custody of Contractors, in accordance with the provisions of 1845.505-
14. The annual reporting period shall be from October 1 of each year through
September 30 of the following year. The report shall be submitted annually
NLT October 15™.

A final report shall be submitted within 30 days after disposition of all
property subject to reporting when the contract performance period is
complete



https://ness.gsfc.nasa.gov/
http://www.hq.nasa.gov/office/procurement/regs/1845.htm#45_505-14
http://www.hq.nasa.gov/office/procurement/regs/1845.htm#45_505-14
mailto:Jeannette.albiez@nasa.gov
mailto:Maria-elena.lopez-1@nasa.gov

Section J, J.1(a) Attachment 3

DATA REQUIREMENTS LIST (DRL)

TITLE OF CONTRACT, PRODUCT, SOW, ETC.
Fully Integrated Life Cycle Mission Support Services (FILMSS)

CONTRACT/RFP NO.
NNA12412481R

DRL DATE/MOD DATE
Jan 2013

1. LINE ITEM NO. 2. DRL TITLE

7 Initial Financial Management Report

3. FREQUENCY

See Remarks

4. SUBMISSION DATE

See Remarks

5. COPIES

See Distribution

6. DATA TYPE: X Scheduled submittal

] Submittal upon request

] Submitted upon update

] Gov’t Approval Required

7. DISTRIBUTION

CO, Code JAC, M/S 241-1 (1 cy electronic)
Jeannette.albiez@nasa.gov

COR, TBD (1 cy electronic)
TBD

electronic) Jimmy.y.fong@nasa.gov

Resource Specialist, Code CR, TBD

Financial Management Division, Code CF, M/S 232-23 (1 cy

8. REMARKS

Submission 30 days after effective date of contract.

An initial financial management report shall be submitted by the Contractor and
each major subcontractor on NASA Form 533Q (or computer-generated
version) in accordance with the instructions on the reverse side of the forms and
the NASA Procedural Requirements (NPR) 9501.2, NASA Contractor Financial
Management Reporting System, located at the URL
http://nodis3.gsfc.nasa.gov/displayDir.cfm?Internal ID=N PR 9501 002D &pa

ge_name=main and as set forth below.

Reporting categories shall be elements of cost including: total direct labor hours
(excluding subcontract); direct labor hours (subcontractors); direct labor costs;
overhead and G&A (Prime Contractor); total direct labor, overhead, and G&A
(subcontractors); other direct costs (ODCs), G&A/handling charge on ODCs;
total other direct costs; award fee. Reports shall also provide data on planned
and actual costs and labor hours, contract projections and estimates to
complete. All blocks shall be completed as appropriate.



mailto:Jeannette.albiez@nasa.gov
mailto:Jimmy.y.fong@nasa.gov
http://nodis3.gsfc.nasa.gov/displayDir.cfm?Internal_ID=N_PR_9501_002D_&page_name=main
http://nodis3.gsfc.nasa.gov/displayDir.cfm?Internal_ID=N_PR_9501_002D_&page_name=main

Section J, J.1(a) Attachment 3

DATA REQUIREMENTS LIST (DRL)

TITLE OF CONTRACT, PRODUCT, SOW, ETC. CONTRACT/RFP NO. DRL DATE/MOD DATE
Fully Integrated Life Cycle Mission Support Services (FILMSS) NNA12412481R Jan 2013
1. LINE ITEM NO. 2. DRL TITLE 3. FREQUENCY 4. SUBMISSION DATE 5. COPIES
8 Monthly Financial Management Report Monthly See Remarks See Distribution
6. DATA TYPE: X Scheduled submittal (] Submittal upon request ] Submitted upon update [] Gov’t Approval Required

7. DISTRIBUTION

CO, Code JAC, M/S 241-1 (1 cy electronic)
Jeannette.albiez@nasa.gov

COR, TBD (1 cy electronic)
TBD

Financial Management Division, Code CF, M/S 232-23 (1 cy

electronic) Jimmy.y.fong@nasa.gov

Resource Specialist, Code CR, TBD

8. REMARKS

To be delivered no later than the 10th working day after each full month of
service.

A monthly financial management report shall be submitted by the Contractor and
each major subcontractor on NASA Form 533M (or computer-generated version)
in accordance with the instructions on the reverse side of the forms and the
NASA Policy Directive (NPD) 9501.1, NASA Contractor Financial Management
Reporting System, located at the URL
http://nodis3.gsfc.nasa.gov/library/displayDir.cfm?Internal_ID=N_PD_ 9501 001
G_&page _name=main and as set forth below.

Reporting categories shall be elements of cost including: total direct labor hours
(excluding subcontract); direct labor hours (subcontractors); direct labor costs;
overhead and G&A (Prime Contractor); total direct labor, overhead, and G&A
(subcontractors); other direct costs (ODCs), G&A/handling charge on ODCs;
total other direct costs; incentive fee. Reports shall also provide data on
planned and actual costs and labor hours, Contract Task Order projections and
estimates to complete. All blocks shall be completed as appropriate. Formats
will be agreed upon between the Contractor, COTR, and Contracting Officer.
The Contractor shall provide a variance analysis for significant differentials in
the elements of cost between the actual and plan for the current month.
Additionally, when a differential of 5% or more occurs between the actual and
planned total costs, the Contractor will submit a variance analysis. Contractor
estimates can be used if actual data is not available by the required submission
date.



mailto:Jeannette.albiez@nasa.gov
mailto:Jimmy.y.fong@nasa.gov
http://nodis3.gsfc.nasa.gov/library/displayDir.cfm?Internal_ID=N_PD_9501_001G_&page_name=main
http://nodis3.gsfc.nasa.gov/library/displayDir.cfm?Internal_ID=N_PD_9501_001G_&page_name=main

Section J, J.1(a) Attachment 3

DATA REQUIREMENTS LIST (DRL)

TITLE OF CONTRACT, PRODUCT, SOW, ETC. CONTRACT/RFP NO. DRL DATE/MOD DATE
Fully Integrated Life Cycle Mission Support Services (FILMSS) NNA12412481R Jan 2013
1. LINE ITEM NO. 2. DRL TITLE 3. FREQUENCY 4. SUBMISSION DATE 5. COPIES
9 Quarterly Financial Management Report Quarterly See Remarks See Distribution
6. DATA TYPE: X Scheduled submittal (] Submittal upon request ] Submitted upon update [] Gov’t Approval Required
7. DISTRIBUTION 8. REMARKS

Submission not later than the 15" day of the month proceeding the quarter
CO, Code JAC, M/S 241-1 (1 cy electronic) being projected.
Jeannette.albiez@nasa.gov

A quarterly financial management report shall be submitted by the Contractor
and each major subcontractor on NASA Form 533Q (or computer-generated
Contracting Officer's Representative (COR) (1 cy version) in accordance with the instructions on the reverse side of the forms and
electronic) TBD the NASA Policy Directive (NPD) 9501.1, NASA Contractor Financial
Management Reporting System, located at the URL

Financial Management Division, Code CF, M/S 232-23 (1 http://nodis3.gsfc.nasa.gov/library/displayDir.cim?Internal ID=N_PD 9501_001
cy electronic) Jimmy.y.fong@nasa.gov TBD G_&page name=main and as set forth below.

Reporting categories shall be elements of cost including: total direct labor hours
(excluding subcontract); direct labor hours (subcontractors); direct labor costs;
overhead and G&A (Prime Contractor); total direct labor, overhead, and G&A
(subcontractors); other direct costs (ODCs), G&A/handling charge on ODCs;
total other direct costs; fixed fee. Reports shall also provide data on planned
and actual costs and labor hours, contract projections and estimates to
complete. All blocks shall be completed as appropriate. Formats will be agreed
upon between the Contractor, COTR, and Contracting Officer. Variances
between planned dollars and actual dollars for each reporting category (at the
total contract level only) shall be explained. Contractor estimates can be used if
actual data is not available by the required submission date.

Resource Specialist, Code CR, TBD



mailto:Jeannette.albiez@nasa.gov
mailto:Jimmy.y.fong@nasa.gov
http://nodis3.gsfc.nasa.gov/library/displayDir.cfm?Internal_ID=N_PD_9501_001G_&page_name=main
http://nodis3.gsfc.nasa.gov/library/displayDir.cfm?Internal_ID=N_PD_9501_001G_&page_name=main

Section J, J.1(a) Attachment 3

DATA REQUIREMENTS LIST (DRL)

TITLE OF CONTRACT, PRODUCT, SOW, ETC.
Fully Integrated Life Cycle Mission Support Services (FILMSS)

CONTRACT/RFP NO.
NNA12412481R

DRL DATE/MOD DATE
Jan 2013

10

1. LINE ITEM NO.

2. DRL TITLE 3. FREQUENCY

Safety and Health Plan See Remarks

4. SUBMISSION DATE 5. COPIES

See Remarks See Distribution

6. DATA TYPE: @ Scheduled submittal D Submittal upon request D Submitted upon update Gov’t Approval Required

7. DISTRIBUTION

CO, Code JAC, M/S 241-1 (1 cy electronic)
Jeannette.albiez@nasa.gov

Contracting Officer's Representative (COR) (1 cy electronic) TBD

Code Q TBD

8. REMARKS

The Contractor shall provide a Safety and Health Plan addressing
issues pertinent to safe operation in all areas of responsibility under
the contract for review by the Ames Occupational Safety, Health and
Medical Services Offices. The plan shall include health and
environmental compliance regulations applicable to this contract. The
plan is required within 30 days of befere contract award as-part-of-the
Contractor’'s-propesal-and shall be updated in accordance with NFS
clause 1852.223-70, Safety and Health.

11

1. LINE ITEM NO.

2. DRL TITLE 3. FREQUENCY

Phase Out Plan

See Remarks

4. SUBMISSION DATE 5. COPIES

See Remarks See Distribution

6. DATA TYPE: @ Scheduled submittal D Submittal upon request D Submitted upon update Gov’t Approval Required

7. DISTRIBUTION

CO, Code JAC, M/S 241-1 (1 cy electronic)
Jeannette.albiez@nasa.gov

Contracting Officer's Representative (COR) (1 cy electronic) TBD

8. REMARKS

The Contractor shall provide a Phase-Out Plan for the complete and
orderly transfer of duties and records to the incoming Contractor. The
Plan shall address issues pertinent to the continuation of safe
operations for all areas of responsibility under the contract. The
Phase-Out Plan is required 90 days before the end of the contract’s
period of performance.



mailto:Jeannette.albiez@nasa.gov
mailto:Jeannette.albiez@nasa.gov

Section J, J.1(a) Attachment 3

DATA REQUIREMENTS LIST (DRL)

TITLE OF CONTRACT, PRODUCT, SOW, ETC. CONTRACT/RFP NO. DRL DATE/MOD DATE
Fully Integrated Life Cycle Mission Support Services (FILMSS) NNA12412481R Jan 2013
1. LINE ITEM NO. 2. DRL TITLE 3. FREQUENCY 4. SUBMISSION DATE 5. COPIES
12 Organizational Conflict of Interest Plan See Remarks See Remarks See Distribution

6. DATA TYPE: @ Scheduled submittal D Submittal upon request D Submitted upon update D Gov’t Approval Required

7. DISTRIBUTION

CO, Code JAC, M/S 241-1 (1 cy electronic)
Jeannette.albiez@nasa.gov

Contracting Officer's Representative (COR) (1 cy electronic) TBD

8. REMARKS

The Organizational Conflicts of Interest Avoidance Plan shall be
provided by the contractor with submission of the proposal. This plan
shall incorporate any previous studies performed, shall thoroughly
analyze all organizational conflicts of interest that might arise because
the service provider has access to companies’ sensitive information
and shall establish specific methods to control, mitigate, or eliminate all
problems identified.

The plan shall address all the requirements identified in Section H,
paragraph H. 16, Organizational Conflicts of Interest and Section |,
paragraph |.1, NFS 1852.237-72, Access to Sensitive Information.
The plan is required with proposal submission. The Contractor shall
submit to the CO and COTR any updates to this plan necessary during
performance of this contract and shall deliver a task order specific plan
when required.

1. LINE ITEM NO.

13

2. DRL TITLE

New Technology Report

3. FREQUENCY

Annual

4. SUBMISSION DATE 5. COPIES

See Remarks See Distribution

6. DATA TYPE: @ Scheduled submittal D Submittal upon request D Submitted upon update Gov’t Approval Required

7. DISTRIBUTION

Technology Partnerships division, Code VP, M/S 202A-3 (original)

CO, Code JAC, M/S 241-1 (1 cy electronic)
Jeannette.albiez@nasa.gov

Patent Representative, Code DL, M/S 202A-4 (1 cy electronic)

8. REMARKS

The Contractor shall submit New Technology Reports or reportable
items in accordance with Section G Clauses 1852.227-72



mailto:Jeannette.albiez@nasa.gov
mailto:Jeannette.albiez@nasa.gov

Section J, J.1(a) Attachment 3

DATA REQUIREMENTS LIST (DRL)

TITLE OF CONTRACT, PRODUCT, SOW, ETC. CONTRACT/RFP NO. DRL DATE/MOD DATE
Fully Integrated Life Cycle Mission Support Services (FILMSS) NNA12412481R Jan 2013
1. LINE ITEM NO. 2. DRL TITLE 3. FREQUENCY 4. SUBMISSION DATE 5. COPIES
14 Subcontract Consent Package When Necessary See Remarks See Distribution
6. DATA TYPE: D Scheduled submittal D Submittal upon request Submitted upon update Gov’t Approval Required
7. DISTRIBUTION 8. REMARKS
CO, Code JAC, M/S 241-1 (1 cy electronic) The Contractor shall submit subcontract consent package(s) a
Jeannette.albiez@nasa.gov minimum of 10 days prior to subcontract award in accordance with
FAR 52.244-2 or as specifically requested by the Contracting Officer.
1. LINE ITEM NO. 2. DRL TITLE 3. FREQUENCY 4. SUBMISSION DATE 5. COPIES
15 IT Security Training Progress Report See Remarks See Remarks See Distribution

6. DATA TYPE: @ Scheduled submittal D Submittal upon request D Submitted upon update D Gov’t Approval Required

7. DISTRIBUTION

CO, Code JAC, M/S 241-1 (1 cy electronic)
Jeannette.albiez@nasa.gov

Contracting Officer's Representative (COR) (1 cy electronic) TBD

8. REMARKS

Provide a monthly count of contractor employees who have completed
the appropriate Information Technology (IT) security training. This
training is mandatory for all federal employees, contractors, students
and associates who use NASA Federal IT assets and information, and
is available through the System for Administration, Training, and
Educational Resources for NASA (SATERN) at https://satern.nasa.gov/

Center-wide progress toward 100 percent completion of this
requirement will be tracked by organization and reported to center
management. To ensure that Ames Research Center meets the
required agency metrics, the center must be 100 percent complete in
IT security training each year by the deadline of May 30.

An individual's failure to meet the training deadline will result in his or
her computer system being disconnected from the network.



mailto:Jeannette.albiez@nasa.gov
mailto:Jeannette.albiez@nasa.gov

Section J, J.1(a) Attachment 3

DATA REQUIREMENTS LIST (DRL)

TITLE OF CONTRACT, PRODUCT, SOW, ETC.
Fully Integrated Life Cycle Mission Support Services (FILMSS)

CONTRACT/RFP NO.
NNA12412481R

DRL DATE/MOD DATE
Jan 2013

1. LINE ITEM NO.

16

2. DRL TITLE 3. FREQUENCY

Report of Centrally Reportable Equipment (DD As Needed

Form 1419) (NASA 1852.245-70)

4. SUBMISSION DATE 5. COPIES

See Remarks See Distribution

6. DATA TYPE: @ Scheduled submittal D Submittal upon request D Submitted upon update D Gov’t Approval Required

7. DISTRIBUTION

CO, Code JAC, M/S 241-1 (1 cy)
Jeannette.albiez@nasa.gov

Contracting Officer's Representative (COR) (1 cy electronic) TBD

Industrial Property Officer, M/S 255-3 (1 cy electronic)
Maria-elena.lopez-1@nasa.gov

8. REMARKS

The Contractor shall comply with the requirements of NFS 1852.245-
70, CONTRACTOR REQUESTS FOR GOVERNMENT-PROVIDED
PROPERTY (NFS 1852.245-70) (DEVIATION)(SEP 2007).

The Contractor shall submit a DD Form 1419, DOD Industrial Plant
Equipment Requisition, or equivalent format upon determination of
need for any Government-owned equipment item for performance of
this contract, and at least 30 days in advance of the date the
contractor intends to acquire the item. Contractors who are authorized
to conduct their own screening using the NASA Equipment
Management System (NEMS) and other Government sources of
excess property shall provide the evidence of screening results with
their request for contracting officer consent. Requests to purchase
based on unsuitability of items found shall include rationale for the
determined unsuitability.

1. LINE ITEM NO.

17

2. DRL TITLE 3. FREQUENCY

Individual Subcontracting Report (SF 294) Semi-annually

4. SUBMISSION DATE 5. COPIES

See Remarks See Distribution

6. DATA TYPE: @ Scheduled submittal D Submittal upon request D Submitted upon update Gov’t Approval Required

7. DISTRIBUTION

CO, Code JAC, M/S 241-1 (1 original)
Jeannette.albiez@nasa.gov

Small Business Specialist, Code JAB, M/S 241-1 (1cy)
Christine..munroe@nasa.gov

8. REMARKS

The Contractor shall submit Standard Form 294, utilizing the
Electronic Subcontract Reporting System (eSRS), in accordance with
Section |, Clause 52.219-9 Small Business subcontracting Plan. The
SF 294 is due 30 days after the close of each reporting period.
Reporting periods end March 31 and September 30. A report is also
due at contract completion. The Contractor shall use
http://www.esrs.gov/ to submit a SF 294 report.

10



mailto:Jeannette.albiez@nasa.gov
mailto:Maria-elena.lopez-1@nasa.gov
mailto:Jeannette.albiez@nasa.gov
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Section J, J.1(a) Attachment 3

DATA REQUIREMENTS LIST (DRL)

TITLE OF CONTRACT, PRODUCT, SOW, ETC.
Fully Integrated Life Cycle Mission Support Services (FILMSS)

CONTRACT/RFP NO.
NNA12412481R

DRL DATE/MOD DATE
Jan 2013

1. LINE ITEM NO. 2. DRL TITLE 3. FREQUENCY 4. SUBMISSION DATE 5. COPIES
18 Summary Subcontracting Report (SF 295) Semi-annually See Remarks See Distribution
6. DATA TYPE: @ Scheduled submittal D Submittal upon request D Submitted upon update Gov’t Approval Required
7. DISTRIBUTION 8. REMARKS
NASA-HQ, Attn: HS/Office of Procurement, Washington DC 20546 The contractor shall submit Standard Dorm 295 in accordance with
(Original) Section |, Clause 52.219-9 Small Business Subcontracting Plan. The
SF 295 is due 30 days after the close of each reporting period.
CO, Code JAC, M/S 241-1 (1 cy) Reporting periods end Mar 31 and September 30. The Contractor
’ ] shall use http://www.esrs.gov/ to submit a SF 295 report
Jeannette.albiez@nasa.gov
Small Business Specialist, Code JAB, M/S 241-1 (1cy)
Christine..munroe@nasa.gov
1. LINE ITEM NO. 2. DRL TITLE 3. FREQUENCY 4. SUBMISSION DATE 5. COPIES
19 Non-Disclosure Reports As Required See Remarks See Distribution

6. DATA TYPE: @ Scheduled submittal D Submittal upon request D Submitted upon update D Gov’t Approval Required

7. DISTRIBUTION

CO, Code JAC, M/S 241-1 (1 cy)
Jeannette.albiez@nasa.gov

Contracting Officer's Representative (COR) (1 cy electronic) TBD

8. REMARKS

Submit initial Non-Disclosure agreements for each employee within 30
days of contract award per the Organizational Conflict of Interest and
Limitation on Future Contracting Clause at H.16 of the contract.
Provide additional agreements within 15 days of hiring new employees

11



mailto:Jeannette.albiez@nasa.gov
http://www.esrs.gov/
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Section J, J.1(a) Attachment 3

DATA REQUIREMENTS LIST (DRL)

TITLE OF CONTRACT, PRODUCT, SOW, ETC.
Fully Integrated Life Cycle Mission Support Services (FILMSS)

CONTRACT/RFP NO.
NNA12412481R

DRL DATE/MOD DATE
Jan 2013

1. LINE ITEM NO.

2. DRL TITLE 3. FREQUENCY

4. SUBMISSION DATE 5. COPIES

Reports

20 Core Element/Task Order Proposals As Needed See Remarks See Distribution
6. DATA TYPE: D Scheduled submittal Submittal upon request D Submitted upon update Gov’t Approval Required
7. DISTRIBUTION 8. REMARKS
COR, TBD (1 copy w/all core element/task order documentation), Submittal is due 10 working days after receipt of Core Element/Task
CO, Code JAC, M/S 241-1 (1 cy) Order request.
L . After baselines for cost and schedule have been identified, Core
Core Element/Task Order Initiator’s Branch Office (1 copy) Element/Task Order proposals are signed by the Site Manager and
returned to the CO and COTR for review and, if acceptable, approval.
1. LINE ITEM NO. 2. DRL TITLE 3. FREQUENCY 4. SUBMISSION DATE 5. COPIES
21 Program Related Plans, Documents, and As Needed See Remarks See Distribution

6. DATA TYPE: ]:| Scheduled submittal Submittal upon request D Submitted upon update D Gov’t Approval Required

7. DISTRIBUTION

CO, Code JAC, M/S 241-1 (1 cy)
Jeannette.albiez@nasa.gov

COR, TBD (1 copy w/all core element/task order documentation),

Core Element/Task Order Manager (1 copy)

8. REMARKS

Submittal is as required by specific core element and/or task order.

The contractor shall submit reports, documents and related plans, as
identified in individual core elements and/or task orders. All reports and
schedules identified in approved task orders shall meet a minimum
acceptable quality level of no more than two (2) rewrites with a
deliverable acceptance date no later than one week late, unless
otherwise stated in the task order.
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Section J, J.1(a) Attachment 3

DATA REQUIREMENTS LIST (DRL)

TITLE OF CONTRACT, PRODUCT, SOW, ETC. CONTRACT/RFP NO. DRL DATE/MOD DATE
Fully Integrated Life Cycle Mission Support Services (FILMSS) NNA12412481R Jan 2013
1. LINE ITEM NO. 2. DRL TITLE 3. FREQUENCY 4. SUBMISSION DATE 5. COPIES
22 Employee Roster As Needed See Remarks See Distribution
6. DATA TYPE: @ Scheduled submittal D Submittal upon request D Submitted upon update Gov’t Approval Required
7. DISTRIBUTION 8. REMARKS
CO, Code JAC, M/S 241-1 (1 cy) 1% submittal is due 45 calendar days after contract award. Submittal
updates to roster due as requested by customer..
COR, TBD (1 copy w/all core element/task order documentation),
ARC Security Dispatch Office, Code JP, M/S 241-30 (2 copies)
1. LINE ITEM NO. 2. DRL TITLE 3. FREQUENCY 4. SUBMISSION DATE 5. COPIES
23 Task Hot List As Needed See Remarks See Distribution

6. DATA TYPE: D Scheduled submittal D Submittal upon request Submitted upon update Gov’t Approval Required

7. DISTRIBUTION

COR TBD (1 copy)

8. REMARKS

The Contractor shall submit a weekly Task Hot List to the COTR. This
report shall provide information on tasks that are within two weeks of
closing or within 15% of the cost estimate. .
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Section J, J.1(a) Attachment 3

DATA REQUIREMENTS LIST (DRL)

TITLE OF CONTRACT, PRODUCT, SOW, ETC. CONTRACT/RFP NO. DRL DATE/MOD DATE
Fully Integrated Life Cycle Mission Support Services (FILMSS) NNA12412481R Jan 2013
1. LINE ITEM NO. 2. DRL TITLE 3. FREQUENCY 4. SUBMISSION DATE 5. COPIES
24 Task Weekly Detail Report See Remarks See Remarks See Distribution

6. DATA TYPE: Scheduled submittal D Submittal upon request D Submitted upon update D Gov’t Approval Required

7. DISTRIBUTION

Core Element Managers/Task Requesters

8. REMARKS

The contractor shall submit Task Weekly Actual Reports to the NASA
responsible Core Element Managers/ task requestors. This report
shall provide detailed information on current status of each core
element/task order (hours, cost, materials, ODCs, subcontractors, start
date, estimated completion date, etc.)

1. LINE ITEM NO.

25

2. DRL TITLE

Task Summary Report

3. FREQUENCY

See Remarks

4. SUBMISSION DATE 5. COPIES

See Remarks See Distribution

6. DATA TYPE: @ Scheduled submittal D Submittal upon request D Submitted upon update D Gov’t Approval Required

7. DISTRIBUTION

COR - TBD (1 copy)
Branch Chiefs - TBD

8. REMARKS

The contractor shall provide a weekly Task summary report to the
COTR,)

Time is defined as follows: “Time” if stated as a number of days, is calculated using calendar days, unless otherwise specified, and will include Saturdays,
Sundays, and legal holidays. However, if the last day falls on Saturday, Sunday, or legal holiday, then the period shall include the next working day.”
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